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SCHEDULE 
 
Item 
No. 

 
Description of Item 

 
Quantity 

 
Unit 

Unit 
Price 

 
Amount 

      
 BASE ITEMS     
      
0001 All Work for Shoot House Within a Line 5 Feet Outside 

the Building Walls, Except for Items 0003 through 0013 
0014 

1 JOB L.S. $________ 

      
0002 Sitework and Utilities Outside the Line 5 Feet Outside 

the Building Walls  
1 JOB L.S. $________ 

      
0003 Ballistic System 1 JOB L.S. $________ 
      
0004 All Work for As-Built Drawings as Specified in Section 

01702 from Preparation to Final Approval 
1 JOB L.S. $5,000.00 

      
0005 All Work for O&M Manuals as as specified in Section 

01701 from preparation to final approval 
1 JOB L.S. $10,000.00 

      
 TOTAL BASE ITEMS    $________ 
      
 OPTIONAL ITEMS     
      
0006 All Work for Room 106 (Except for Item 0007) and 

Adjacent Covered Breezeway 
1 JOB L.S. $________ 

      
0007 8’ high ProTact Wall (1/2” AR500 steel plate with 2” 

Dura Panel) in Room 106 perimeter walls, one ballistic 
door and two ballistic windows. 

1 JOB L.S. $________ 

      
0008 9’ High x 26’ Long Barrier Wall “B” with foundation  1 JOB L.S. $________ 
      
0009 9’ High x 42’ Long Barrier Wall “C” with foundation  1 JOB L.S. $________ 
      
0010 9’ High x 22’ Long Barrier Wall “D” with foundation  1 JOB L.S. $________ 
      
0011 Integrated Colored CMU at Exterior Walls  1 JOB L.S. $________ 
      
0012 One Swing Gate and 3 Removable Fence Posts with 

Chain Link Fabric  
1 JOB L.S. $________ 

      
0013 Modular Residential Base Cabinets with Preformed 

Plastic Laminate Counter Top 
1 JOB L.S. $________ 

      
0014 Credit to the Government for Acceptance of Contractor-

Designed Roof System 
1 JOB L.S. - $_______ 

      
 TOTAL OPTIONAL ITEMS    $________ 
      
 TOTAL BASE AND OPTIONAL ITEMS    $________ 
 
 
NOTE:  The dollar amounts established in Items No. 0004 and 0005 shall not be revised by bidders. 
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MATOC contract.) 

SC-11 LIQUIDATED DAMAGES – CONSTRUCTION (Replaces SC-11 in the 
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SC-16  PHYSICAL DATA (FAR 52.236-4) (Revises subparagraph (a) as noted.) 

SC-28   Contract Drawings, Maps and Specifications (New Clause) 
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SECION 00800 

 
SPECIAL CLAUSES 

 
 

SC-10. COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK 
(APR 1984) (FAR 52.212-3). 
 
The Contractor shall be required to (a) commence work under this Contract within 10 calendar days after 
the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete 
the entire work, including all optional items awarded, ready for use not later than 360 calendar days after 
date of receipt by Contractor of notice to proceed. The time stated for completion shall include final 
cleanup of the premises. 
 
SC-10.1  OPTION FOR INCREASED QUANTITY 
 
 a.  The Government may increase the quantity of work awarded by exercising one or more of the 
Optional Bid Items 0006 through 0012 at any time, or not at all, but no later than 90 calendar days after 
receipt by Contractor of notice to proceed.  Notice to proceed on work Item(s) added by exercise of the 
option(s) will be given upon execution of consent of surety. 
 
 b.  The parties hereto further agree that any option herein shall be considered to have been exercised at 
the time the Government deposits written notification to the Contractor in the mails. 
 
 c.  The time allowed for completion of any optional items awarded under this contract will be the same 
as that for the base item(s), and will be measured from the date of receipt of the notice to proceed for the 
base item(s). 
 
SC-11.  LIQUIDATED DAMAGES – CONSTRUCTION. (FAR 52.211-12)(SEP 2000) 
 
11.1. (a) If the Contractor fails to complete the work within the time specified in the contract, the 
Contractor shall pay liquidated damages to the Government in the amount of $822.00 for each day of 
delay until the work is completed or accepted. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to 
accrue until the work is completed. These liquidated damages are in addition to excess costs of repurchase 
under the Termination clause. 
 
11.2. For any number of Task Orders accomplished at one site for which delay costs are applicable at the 
same time, the total daily liquidated damages will be limited to the damages for one Task Order for each 
calendar day of delay except when separate additional damages are specified in an individual Task Order. 
These additional damages, if specified, shall be concurrent and cumulative and applied in addition to the 
basic liquidated damages noted above or in the Task Order. For any number of Task Orders at separate 
sites for which delay costs are applicable at the same time, the total daily basic liquidated damages shall 
be applied concurrent and cumulative. This shall be calculated with each and any other delinquent Task 
Order for each calendar day of delay. If separate liquidated damages are specified in the Task Order, this 
amount will be separate from other task orders. 
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11.3. If the Government terminates the Contractor's right to proceed, resulting damage will consist of 
liquidated damages until such reasonable time as may be required for final completion of the work 
together with any increased costs occasioned the Government in completing the work. 
 
11.4. If the Government does not terminate the Contractor's right to proceed, the resulting damage will 
consist of liquidated damages until the work is completed or accepted. 
 
11.5. Exception to Liquidated Damage. In case the Contracting Officer determines completion of work is 
not feasible during the completion period(s) stated in the Task Order, such work will be exempted from 
liquidated damages. 
 
SC-16. PHYSICAL DATA (FAR 52.236-4) (APR 1984). Revise subparagraph (a) as follows (all other 
subparagraphs remain unchanged): 
 
(a) Physical Conditions: The indications of physical conditions on the drawings and in the specifications 
are the result of site investigations by test holes shown on the drawings.  Attached to the end of this 
section as “Attachment A” is the “Geotechnical Report” dated 11 August 2003. 
 
SC-28  CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (DEC 91)(DOD FAR SUPP 
252.236-7001) 
 
(a) The Government-- 
 
(1) Will provide the Contractor, without charge, five sets of large scale contract drawings and 
specifications except publications incorporated into the technical provisions by reference; (2) Will furnish 
additional sets on request, for the cost of reproduction; and (3) May, at its option, furnish the Contractor 
one set of reproducibles, or 5 sets of half-size drawings, in lieu of the drawings in paragraphs (a)(1) and 
(a)(2) of this clause. 
 
 (b) The Contractor shall-- 
 
(1) check all drawings furnished immediately upon receipt; 
(2) Compare all drawings and verify the figures before laying out the work; 
(3) Promptly notify the Contracting Officer of any discrepancies; and 
(4) Be responsible for any errors which might have been avoided by complying with this paragraph (b). 
 
(c) Large scale drawings shall, in general, govern small scale drawings.  Figures marked on drawings 
shall, in general, be followed in preference to scale measurements. 
 
(d) Omissions from the drawings or specifications or the misdescription of details of work which are 
manifestly necessary to carry out the intent of the drawings and specifications, or which are customarily 
performed, shall not relieve the Contractor from performing such omitted or misdescribed details of the 
work, but shall be performed as if fully and correctly set forth and described in the drawings and 
specifications. 
 
(e) The work shall conform to the specifications and the contract drawings identified on the index of 
drawings at the end of this section. 
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INDEX OF DRAWINGS 
 

RANGE 25 TWO-STORY SHOOT HOUSE,  
FORT LEWIS, WASHINGTON 

Project Number 57653 
File No. 22s/171-22-01 

 
SHEET 

NO. 
PLATE 

NUMBER 
TITLE REVISION 

NUMBER 
DATE 

GENERAL 
1 G-1 TITLE AND AREA MAP  03NOV03
2 G-2 DRAWING INDEX AND GENERAL NOTES  03NOV03

CIVIL 
3 C-1 HAUL ROUTE LOCATIONS  03NOV03
4 C-2 SITE PLAN  03NOV03
5 C-3 GRADING PLAN  03NOV03
6 C-4 FENCING DETAILS  03NOV03

ARCHITECTURAL 

7 A-1 
ABBREVIATIONS, SYMBOLES, LEGEND, AND GENERAL 
NOTES  03NOV03

8 A-2 FIRST FLOOR PLAN AND WALL SCHEDULE  03NOV03
9 A-3 SECOND FLOOR PLAN  03NOV03
10 A-4 UPPER ROOF PLAN AND DOOR SCHEDULE  03NOV03
11 A-5 VENT AND CMU WALL CONTROL JOINT PLAN   03NOV03
12 A-6 BUILDING ELEVATIONS  03NOV03
13 A-7 BUILDING SECTIONS  03NOV03
14 A-8 WALL SECTIONS  03NOV03
15 A-9 ENLARGED STAIR PLANS AND SECTIONS  03NOV03
16 A-10 ROOF DETAILS  03NOV03
17 A-11 DOOR, LOUVER, AND WINDOW DETAILS  03NOV03
18 A-12 MISCELLANEOUS DETAILS  03NOV03

STRUCTURAL 
19 S-1 STRUCTURAL NOTES I  03NOV03
20 S-2 STRUCTURAL NOTES II  03NOV03
21 S-3 FOUNDATION PLAN A 19DEC03

22 S-4 
LOWER ROOF AND SECOND FLOOR HOLLOW CORE 
DECK FRAMING PLAN  03NOV03

23 S-5 
LOWER ROOF AND SECOND FLOOR STEEL FRAMING 
PLAN  03NOV03

24 S-6 UPPER ROOF FRAMING PLAN AND DETAILS  03NOV03
25 S-7 FOUNDATION AND SLAB DETAILS  03NOV03
26 S-8 MASONARY WALL SECTION   03NOV03
27 S-9 MASONARY WALL SECTION AND DETAILS  03NOV03
28 S-10 BARRIER WALL SECTION AND DETAILS  03NOV03
29 S-11 HOLLOW CORE SLAB DETAILS  03NOV03
30 S-12 TOPPING SLAB AND MISCELLANEOUS DETAILS  03NOV03
31 S-13 STEEL FRAMING DETAILS I  03NOV03
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SHEET 
NO. 

PLATE 
NUMBER 

TITLE REVISION 
NUMBER 

DATE 

32 S-14 STEEL FRAMING DETAILS II  03NOV03
33 S-15 STEEL FRAMING DETAILS III  03NOV03
34 S-16 ENLARGED EXTERIOR STAIR PLANS  03NOV03
35 S-17 EXTERIOR STAIR SECTION AND DETAILS  03NOV03

ELECTRICAL 

36 E-1 
ELECTRICAL SYMBOLS, ABBREVIATIONS AND SITE 
PLAN  03NOV03

37 E-2 ELECTRICAL FIRST FLOOR PLAN  03NOV03
38 E-3 ELECTRICAL SECOND FLOOR PLAN  03NOV03
39 E-4 EXTERIOR ELECTRICAL DETAILS I  03NOV03
40 E-5 EXTERIOR ELECTRICAL DETAILS II  03NOV03
41 E-6 EXTERIOR ELECTRICAL DETAILS III  03NOV03
42 E-7 EXTERIOR ELECTRICAL DETAILS IV  03NOV03
43 E-8 INTERIOR ELECTRICAL DETAILS  03NOV03

 
 

REVISIONS TO DRAWINGS 
 
 
Plate C-2:  For the corresponding incomplete detail/section reference marks revise the drawing 
plate cross-references as follows.   

 
Section B/S-17. 
Section C/C-4. 
Detail A/C-4. 
Detail 6/S-7. 
Optional Work – Double Swing Gate shall reference Plate C-4. 
Optional Work – Removable Fence shall reference Plate C-4. 

 
Plates C-2 & C-3: 

 
Revise Plan North to align with the long axis of the building.  Project North shall be 
aligned with the horizontal axis of the drawing.   

 
Plate A-2:  Revise Key Note 13 to read, “Cabinets shall be Modular “Residential – Grade” 34-
1/2”H x 24”W x 35 Total LF base cabinet with preformed 24”W plastic laminate Countertop.  
Base cabinet shall have one drawer with a hinged door below.  Provide all hardware (door pulls, 
hidden hinges, etc.).” 

 
Plate A-3:  Add “6 Total” to Curb callout 6/A-10.  

 
Plate A-5:  Revise First Floor Vent Plan identifier from 1/A-2 to 1/A-5.  Revise Second Floor 
Vent Plan identifier from 1/A-3 to 2/A-5.  

 
Plate A-6:  Revise all Elevation (title) identifier to indicate Plate A-6, not A-2. 
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Plate A-7:   

a.  Section C: add window callout 7/A-11 and masonry vent opening callout 2/A-12. 
b. Section D:  8”x8”, metric equivalent shall be 203mm x 203mm. 
c. Sections E & F:  Add masonry vent opening callout 2/A-12. 

 
Plate A-12:  Detail 4/A-9, revised plywood landing on joists note to: 

“1-1/8” (29mm) plywood landing on double 2x12 rim joist and 2x6 intermediate framing 
joist at 16” o.c.” 

 
Plate S-3: 

a.  Add callout 1/S-7 to 7” slab and 5” slab notes. 
b.  Note 6, add “see section 7/S-3.” 

 
Plate S-10:  Revise Wall C graphic to show five 8’ section and two 1’ sections. 

 
Plate E-3:  Note on top: change “IMT” to “IMC”. 
 
 
 
 
 
 
 
 
 
 
 
 STANDARD DETAILS BOUND IN THE SPECIFICATIONS 
 
DRAWING 
NUMBER 

SHEET 
NUMBER 

 
                      TITLE 

DATE 

    
SECTION 01501 - CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 

 1 & 2 U.S. Army Project Construction Sign 84JUN20 

 1 Hard Hat Sign 10SEP90 
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SECTION 01000 
 

ADJUSTMENTS TO SCOPE OF WORK 
 

FORT LEWIS SHOOT HOUSE 
PN 57653 

 
ARCHITECTURAL ITEMS: 
 
Item 1: 
Roofing:  The Contractor shall design and provide a “traffic” roofing system to allow  
proper drainage of water from all roof surfaces.  Roof slope shall be minimum 1:96 or per 
roof manufacturer’s minimum specification for slope.  (Note: the 2.5” concrete topping 
slab may be increased to provide roof slope, in lieu of tapered rigid insulation, if desired.  
Also, note that the proposed hatches, curbs and covering, shall be easily removable and 
replaced.)  Building shall retain parapet heights and through-wall scuppers with rain 
leaders.  Because of overhead helicopter activity, loose ballast is not allowed.  The 
Contractor shall provide all curbs for through-roof access openings, galvanized metal 
flashing and side wall flashings, and painted galvanized metal copings.  The 
Manufacturer's standard warranty for the “traffic” roofing system shall be provided for 
not less than 10 years from acceptance of the work.  Warranty shall state that 
manufacturer shall repair or replace defective materials if the roofing system leaks or 
allows the insulation beneath the membrane to become wet during the period of the 
warranty.  The Contractor shall furnish design with installation details, manufacturer’s 
specifications and shop drawings for Government review and approval prior to 
procurement of materials for construction. 
 
Item #2: 
Canopies over Wall Openings:  The Contractor shall design and provide 18” deep 
canopies over wall openings.  Canopies are intended to protect openings from rain, while 
allowing maximum natural ventilation.  Wood construction is allowed in lieu of the 
indicated steel design.  If an alternate roofing method is proposed, the Contractor shall 
provide the Manufacturer's standard warranty for the roofing system for not less than 10 
years from acceptance of the work.  The Contractor shall furnish design, manufacturer’s 
specifications and shop drawings for Government review and approval prior to 
procurement of materials for construction. 
 
Item #3: 
Interior Wood Doors:  It is intended that the wood interior doors proposed will be 
standard, pre-hung, “builders’ grade”, hollow core doors with wood frames that are 
obtainable “off the shelf” from local retail vendors.  Hardware shall be standard 
“builder’s grade” hinges and latch sets.  The Contractor shall furnish manufacturer’s 
specifications for Government review and approval prior to procurement of materials for 
construction. 
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STRUCTURAL ITEMS: 
 
The Building from Gridline D to Gridline J with the 3 pilasters at Grid D shall be base 
work.  Add a roof parapet at Gridline D.  Parapet shall be the same as those on Gridlines 
1 and 5 between Gridlines D – F.  Part of the breezeway slab on grade, (from 8'-1" south 
of Gridline D to Gridline D) will also be in the contract.   (Please see Plate S-3, Revision 
0002) 
 
The Building from Gridline A to Gridline C with 3 pilasters at Gridline C, the roof 
between Gridline C and D, part of the breezeway slab on grade (from Gridline C to 2'-7" 
north of Gridlines C) shall be optional work.  (Please see Plate S-3, Revision 0002) 
 
Lower roof system (Gridlines A to F):  The roof system as designed is a 12” hollow core 
slab with 2-1/2” concrete topping slab, same as the second floor slab.  The heavy loading 
of the second floor requires the use of the hollow core slab.  The building is a single 
structure without any expansion joint.  The hollow core slab is a rigid diaphragm and to 
provide a consistent lateral resistant system, a rigid roof is used.  If this system will be 
used, the 2-1/2” concrete topping can be increased to provide roof slope.   
 
If another roof system is proposed, such as a metal deck, the Contractor shall be 
responsible for ensuring the following are taken into account for their bid:  
 

a) The impact of connecting a flexible diaphragm (metal deck) or semi-flexible 
diaphragm at Gridlines D to F to a rigid diaphragm (hollow core second floor 
deck) (Gridlines F to J) to handle seismic loads must be analyzed.  The impact 
shall include wall deflection, load distributions to the shear walls and the 
foundations.  The flexible diaphragm distributes seismic load to the shear walls 
based on tributary area, while the rigid diaphragm distributes seismic load to the 
shear walls based on the relative rigidities of the shear walls;  

 
b) Modifications, if required, to existing shear walls and foundations design shall 

also be determined; 
 

c) The roof system shall be designed in accordance to applicable design codes.  It 
shall be designed to carry its own weight and the live loads shown on General 
Notes in Plate S-1, and snow load diagram on Plate S-4 with 68 psf loading at 
Gridline D (similar to loading at Grid line F).  The maximum roof deflection shall 
be L/300 for live plus dead load.  The top of 2nd floor shall remain at 11’-10-1/2” 
above top of slab on grade and a 9’-6” minimum clearance between bottom of 
roof structure and top of slab on grade shall be provided;   

 
d) A structural analysis of the above items by a licensed Professional Engineer is 

required; 
 

e) Government approval (GA) for modifications to design and structural analyses is 
required prior to Contractor procuring materials for construction. 
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ELECTRICAL ITEMS: 
 
1.  All underground electrical work from a line five feet outside the building line to the 
hand hole at the dead end pole shall not be included in this contract for bidding purposes. 
 
2.  Contractor shall provide conduit from the power panel to a line five feet outside the 
building line.  Conduit shall be capped for future use. 
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SECTION 01025

PAYMENT

PART 1   GENERAL

1.1   GENERAL

The contract price for each item shall constitute full compensation for 
furnishing all plant, labor, materials, appurtenances, and incidentals and 
performing all operations necessary to construct and complete the items in 
accordance with these specifications and the applicable drawings, including 
surveying performed by the Contractor.  Payment for each item shall be 
considered as full compensation, notwithstanding that minor features may 
not be mentioned herein.  Work paid for under one item will not be paid for 
under any other item.  No separate payment will be made for the work, 
services, or operations required by the Contractor, as specified in 
DIVISION 1, GENERAL REQUIREMENTS, to complete the project in accordance 
with these specifications; all costs thereof shall be considered as 
incidental to the work. 

1.2   PAYMENT

1.2.1   ITEM 0001 (BASE ITEM)

Payment will be made at the contract lump sum price for Item No. 0001, All 
Work for Shoot House Within a Line 5 Feet Outside the Building Walls, 
Except for Items 0003 through 0012 0014, payment of which shall constitute 
full compensation for Item No. 0001, complete, to include concrete slab on 
grade to a line 8'-1" south of Gridline D on the drawings.

1.2.2   ITEM 0002 (BASE ITEM)

Payment will be made at the contract lump sum price for Item No. 0002, 
Sitework and Utilities Outside the Line 5 Feet Outside the Building Walls, 
payment of which shall constitute full compensation for Item No. 0002, 
complete.

1.2.3   ITEM 0003 (BASE ITEM)

Payment will be made at the contract lump sum price for Item No. 0003, 
Ballistic System, payment of which shall constitute full compensation for 
Item No. 0003, complete.

1.2.4   ITEM 0004 (BASE ITEM)

Payment will be made at the contract lump sum price for Item No. 0004, All 
Work for As-Built Drawings as Specified in Section 01702 from Preparation 
to Final Approval, payment of which shall constitute full compensation for 
Item No. 0004, complete.  No partial or total payment will be made for this 
item until the as-built drawings, both marked up blue prints and electronic 
files are fully approved by the Government (A or B action) and all copies 
of approved drawings and electronic media received by the Government.

1.2.5   ITEM 0005 (BASE ITEM)

W912DW-04-T-2102 SECTION 01025  Page 1 R0002



Shoot House, Fort Lewis 03007

Payment will be made at the contract lump sum price for Item No. 0005, All 
Work for O&M Manuals as as specified in Section 01701 from preparation to 
final approval, payment of which shall constitute full compensation for 
Item No. 0005, complete.  No partial or total payment will be made for this 
item until the O&M manuals are fully approved by the Government (A or B 
action) and all copies received by the Government.

1.2.6   ITEM 0006 (OPTIONAL ITEM)

Payment will be made at the contract lump sum price for Item No. 0006, All 
Work for Room 106 (Except for Item 0007) and Adjacent Covered Breezeway, 
payment of which shall constitute full compensation for Item No. 0006, 
complete.

1.2.7   ITEM 0007 (OPTIONAL ITEM)

Payment will be made that at the contract lump sum price for Item No. 0007, 
8' High ProTact Wall (1/2" AR500 steel plate with 2" Dura Panel) in Room 
106 perimeter walls, one ballistic door and two ballistic windows, payment 
of which shall constitute full compensation for Item No. 0007, complete.

1.2.8   ITEM 0008 (OPTIONAL ITEM)

Payment will be made that at the contract lump sum price for Item No. 0008, 
9' High x 26' Long Barrier Wall "B" with foundation, payment of which shall 
constitute full compensation for Item No. 0008, complete.

1.2.9   ITEM 0009 (OPTIONAL ITEM)

Payment will be made that at the contract lump sum price for Item No. 0009, 
9' High x 42' Long Barrier Wall "C" with foundation, payment of which shall 
constitute full compensation for Item No. 0009, complete.

1.2.10   ITEM 0010 (OPTIONAL ITEM)

Payment will be made that at the contract lump sum price for Item No. 0010, 
9' High x 22' Long Barrier Wall "D" with foundation, payment of which shall 
constitute full compensation for Item No. 0010, complete.

1.2.11   ITEM 0011 (OPTIONAL ITEM)

Payment will be made that at the contract lump sum price for Item No. 0011, 
Integrated Colored CMU at Exterior Walls, payment of which shall constitute 
full compensation for Item No. 0011, complete.

1.2.12   ITEM 0012 (OPTIONAL ITEM)

Payment will be made thatat  the contract lump sum price for Item No. 0012, 
One Swing Gate and 3 Removable Fence Posts with Chain Link Fabric, payment 
of which shall constitute full compensation for Item No. 0012, complete.

1.2.13   ITEM 0013 (OPTIONAL ITEM)

Payment will be made that at the contract lump sum price for Item No. 0013, 
Modular Residential Base Cabinets with Preformed Plastic Laminate Counter 
Top, payment of which shall constitute full compensation for Item No. 0013, 
complete.

1.2.14   ITEM 0014 (OPTIONAL ITEM)
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Credit adjustment will be made at the contract lump sum price for Item No. 
0014, Credit to the Government for Acceptance of Contractor-Designed Roof 
System, payment of which shall constitute full compensation for Item No. 
0014, complete.

1.3   PROGRESS PAYMENT INVOICE

Requests for payment shall be submitted in accordance with Federal 
Acquisition Regulations (FAR) Subpart 32.9, entitled "PROMPT PAYMENT", and 
Paragraphs 52.232-5 and 52.232-27, entitled "Payments Under Fixed-Price 
Construction Contracts", and "Prompt Payment for Construction Contracts", 
respectively.  In addition each request shall be submitted in the number of 
copies and to the designated billing office as shown in the Contract.

1.3.1  When submitting payment requests, the Contractor shall complete 
Blocks 1 through 12 of the "PROGRESS PAYMENT INVOICE" Form as directed by 
the Contracting Officer.  (A sample form is attached at the end of this 
Technical Specification Section.)  The completed form shall then become the 
cover document to which all other support data shall be attached.

1.3.2  One additional copy of the entire request for payment, to include 
the "PROGRESS PAYMENT INVOICE" cover document, shall be forwarded to a 
separate address as designated by the Contracting Officer.

1.3.3  The Contractor shall submit with each pay request, a list of 
subcontractors that have worked during that pay period.  The listing shall 
be broken down into weeks, identifying each subcontractor that has worked 
during a particular week, and indicate the total number of employees that 
have worked on site for each subcontractor for each week.  The prime 
Contractor shall also indicate the total number of employees for its on 
site staff for each week.

PART 2   NOT USED

PART 3   NOT USED

    -- End of Section --

W912DW-04-T-2102 SECTION 01025  Page 3 R0002



This page is intentionally left blank.





This page was intentionally left blank for duplex printing.


	Amendment Letter
	Schedule
	SPECIAL CLAUSES
	TECHNICAL SPECIFICATIONS
	Table of Contents
	DIVISION 1 – SITEWORK
	01000    Adjustments to Scope of Work
	01025    PAYMENT


	DRAWINGS
	Foundation Plan




